

**DATE:** September 26, 2024  
**TO:** Invited Roofing Contractor Bidder  
**RE:** Addendum One (1)  
**PROJECT:** **Michener Library Roof Replacement – Phase I & 2**  
1400 22nd St, Greeley, CO 80631  
**PROJECT NO.:** 2024-080M23

To Whom it May Concern:

The following changes, clarifications and/or corrections to the bid documents and schedule are made prior to the pre-bid meeting on-site. Please note the following items/modifications to the scope of project to be included as part of the bid:

1. The Mandatory Pre-Bid Conference and Tour date and time have been updated as follows:  
Address: Parsons Hall – 501 20th St. Greeley, CO 80639  
Room: Training Room  
**Date/Time: October 16, 2024, 10:00AM\***

\*Please note that this project requires plumbing and concrete coring scope that involves GPR services and reporting, see associated project drawings and specifications for details. It is the University's expectation that all contractors attending the pre-bid meeting will bring associated subcontractors to complete all scopes of work in order to review the project scope at the time of our site walk. It is highly probable that this will be the contractor's only opportunity to walk the site for scope review prior to bid submission date.

This Addendum does not include a date change for submission of proposals.

This Addendum does not include a time extension for the performance of work described herein.

Receipt of this addendum is to be acknowledged on the bid form.

Sincerely,  
Robert Piane, AIA  
Vice President of Architectural Services  
Email: [robertpiane@amtechsls.com](mailto:robertpiane@amtechsls.com)

**End of Addendum 1**